
Offeror
Encore Interpretive 

Design
Littlejohn Engineering 

Associates, Inc. Lose & Assoc Inc.

Detailed Project Plan (40 Points) 36 30 37

Expertise of Firm/Team (35 Points) 34 29 33
Experience on Similar Projects                 (20 
Points)                                                                                                                                               18 15 17

Sustainability (5 Points) 4 5 5
Total Evaluation Scores 92 79 92

Evaluation Comments

Encore Interpretive Design

Littlejohn Engineering Associates, Inc.

Strengths - N/A

RFQ # 855436  Two Rivers Mansion Masterplan A/E
Review Board Score Sheet

Strengths - Strong team experience; Detailed work schedule; “Series of meetings with stakeholders”, 
Identified management specific issues; Significant experience and expertise in management, operations, and 
planning; Lead team member has similar experience on historical sites, including house museums; Experience 
on similar projects.

Weaknesses - Project Plan lacked specific project details; Lack of detail on technology and equipment; 
Subcontractor experience; Project details missing for some experience on similar projects listed.



Lose & Assoc Inc.

Weaknesses - Did not provide a detailed work schedule; Sequencing of step #3 of project plan; Collection 
policy; Prime failed to demonstrate expertise on historical sites; Project details missing for some experience 
on similar projects listed; Failed to demonstrate applicable experience on similar projects for Collection Policy 
and Market Financials titles.

Strengths - Overall detailed project plan and approach; In depth list of historical sources; Identified 
management specific issues and challenges, "Quality control requires good inter staff and client 
communication";Specific technology for accessing the site; Strong overall team experience. 

Weaknesses - Project plan and approach lacked detail; Failed to demonstrate an understanding of overall 
project; Prime and overall team failed to demonstrate expertise on historical sites; Project details missing for 
some experience on similar projects listed; Lack of project experience on key deliverables of scope of work.
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