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Notice	of	Intent	to	Award 	

Solicitation	Number	 Award	Date	
Solicitation	Title	
Buyer	Name	 Buyer	Email	
BAO	Rep	 BAO	Email	

Awarded	Supplier(s)	
In	 reference	 to	 the	above	solicitation	and	contingent	upon	successful	 contract	negotiation,	 it	 is	 the	 intent	of	 the	
Metropolitan	Government	of	Nashville	and	Davidson	County	to	award	to	the	following	supplier(s):		

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Company	Name	 Company	Contact	
Street	Address	
City	 State	 Zipcode	

Certificate	of	Insurance	
The	awarded	supplier(s)	must	submit	a	certificate	of	insurance	(COI)	indicating	all	applicable	coverage	required	by	
the	 referenced	solicitation.	 	 The	COI	 should	be	emailed	 to	 the	 referenced	buyer	no	more	 than	15	days	after	 the	
referenced	award	date.		

Equal	Business	Opportunity	Program	
Where	applicable,	the	awarded	supplier(s)	must	submit	a	signed	copy	of	the	letter	of	intent	to	perform	for	any	and	
all	 minority-owned	 (MBE)	 or	 woman-owned	 (WBE)	 subcontractors	 included	 in	 the	 solicitation	 response.	 	 The	
letter(s)	should	be	emailed	to	the	referenced	business	assistance	office	(BAO)	rep	no	more	than	two	business	days	
after	the	referenced	award	date.		

_____Yes,	the	EBO	Program	is	applicable.	 _____No,	the	EBO	Program	is	not	applicable.	

Monthly	Reporting	
Where	 applicable,	 the	 awarded	 supplier(s)	 will	 be	 required	 monthly	 to	 submit	 evidence	 of	 participation	 and	
payment	 to	 all	 small	 (SBE),	 minority-owned	 (MBE),	 women-owned	 (WBE),	 LGBT-owned	 (LGBTBE),	 and	 service	
disabled	 veteran	 owned	 (SDV)	 subcontractors.	 Sufficient	 evidence	may	 include,	 but	 is	 not	 necessarily	 limited	 to	
copies	of	subcontracts,	purchase	orders,	applications	for	payment,	invoices,	and	cancelled	checks.		

Questions	related	to	contract	compliance	may	be	directed	to	the	referenced	BAO	rep.	

_____Yes,	monthly	reporting	is	applicable.	 _____No,	monthly	reporting	is	not	applicable.	

Public	Information	and	Records	Retention	
Solicitation	and	award	documentation	are	available	upon	request.	Please	email	the	referenced	buyer	to	arrange.	

A	copy	of	this	notice	will	be	placed	in	the	solicitation	file	and	sent	to	all	offerors.	

Right	to	Protest	
Per	MCL	4.36.010	–	any	actual	or	prospective	bidder,	offeror,	or	contractor	who	is	aggrieved	in	connection	with	the	
solicitation	or	award	of	a	contract	may	protest	 to	the	purchasing	agent.	The	protest	shall	be	submitted	 in	writing	
within	ten	(10)	days	after	such	aggrieved	person	knows	or	should	have	known	of	the	facts	giving	rise	thereto.		

______Supervisor (Initial)

_____________________________________
Michelle A. Hernandez Lane
Purchasing Agent & Chief Procurement Officer

306252

CEI Services for Bordeaux Hills Tank Reconfiguration

Christina Alexander christina.alexander@nashville.gov

Evans Cline evans.cline@nashville.gov

Stantec Consulting Services Inc Brett Lavey

3052 Beaumont Centre Circle

Lexington KY 40153

✔

✔
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Offeror

Orchard, Hiltz & 
McCliment, Inc. dba 

OHM Advisors
Stantec Consulting 

Services, Inc.
Lamar Dunn & 
Associates, Inc.

Contract Acceptance Yes  Yes Yes

Company Information & Capacity to Perform (10 Points) 7.00 9.00 8.00

Project Team Members (20 Points) 16.00 18.00 18.00

Experience on Similar Projects (30 Points) 20.00 28.00 25.00

Project Approach and  Schedule (40 Points)  30.00 35.00 38.00

Total Evaluation Scores 73.00 90.00 89.00

RFQ 306252 CEI Services for Bordeaux Hills Tank Reconfiguration (A&E)
Review Board Score Sheet

Strengths

Weaknesses

Orchard, Hiltz & McCliment, Inc. dba OHM Advisors
Evaluation Comments

Proposal demonstrated firm's National experience providing scope of work services. Proposal demonstrated firm's 
experience in base elevation. Proposal suggested the use of a scannable QR code. Proposal demonstrated a detailed 
inspection plan. Proposed project schedule acceptable to Metro.

Proposal lacked detail demonstrating firm's capacity to perform. Proposal lacked detail demonstrating safety plan, 
error & omission plan. Firm's litigation response lacked detail. Proposal lacked detail demonstrating firm's proposed 
team experience. Firm's proposed project manager has limited experience. Proposal demonstrated limited tank 
experience. Team member roles lacked detail. Proposed construction manager has no reservoir experience. Reference 
projects were not of similar size, scope, or complexity. Proposal failed to demonstrated past collaborations with 
proposed team members. Proposed project approach lacked detail, and failed to demonstrate firm's clear 
understanding of scope of work for this RFQ. 
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Proposal provided detailed company information and demonstrated firm's capacity to perform. Proposal 
demonstrated firm's detailed safety plan, potential risks and risk management plan. Proposal demonstrated firm's 
National experience providing scope of work services, and resource availability. Proposal demonstrated firm's 
Government experience with the Ft. Knox project. Proposal demonstrated firm's River Crossing experience. Proposal 
demonstrated firm's clear understanding of scope of work to include Metro goals, and demonstrated an achievable 
plan to meet goals.

Firm's litigation response lacked detail. Proposal failed to address firm's quality assurance and quality control plans. 
Proposal demonstrated limited tank design experience for proposed team. Proposal lacked detail demonstrated GEO 
tech team member experience. Proposal lacked detail for construction inspection plan. All reference projects 
submitted were not of similar size, scope, or complexity. Proposed project schedule exceeds Metro's desired 

Weaknesses

Proposal demonstrated firm's experience working with Metro. Proposed PM similar with Metro's policies and 
procedures. Proposal demonstrated firm's steep slope and elevated tank experience. Proposal demonstrated firm's 
clear understanding of scope of work.  Proposal demonstrated firm's detailed potential risks and risk management 
plan.  Proposal demonstrated firm's detailed plan to work in collaboration with Metro to get work done.

Proposal lacked detail demonstrating firm's quality assurance and quality control plans. Proposal lacked detail 
demonstrating firm's errors & omissions plan. Firm's proposed team in Top heavy with management team members. 
Proposal was unclear demonstrating past collaborations with proposed team members. Proposal demonstrated 
limited project availability, and capacity to perform, due to other large projects. Team member roles lacked detail. All 
reference projects submitted were not of similar size, scope, or complexity, and lacked detail. Firm's scheduling 
capacity lacked detail and was unclear to Metro.

Stantec Consulting Services, Inc.
Strengths

Lamar Dunn & Associates, Inc.
Strengths

Weaknesses
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Enter Solicitation Title & Number Below

CEI Services for Bordeaux Hills Tank Reconfiguration (A&E);                            

RFQ 306252

Deemed 

Responsive

Offeror's Name

Lamar Dunn & Associates Inc Yes

Orchard, hiltz & McCliment, Inc. (OHM) Yes

Stantec Consulting Services Inc Yes
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Primary Contractor                                                                

SBE/SDV
Requirement                        

Acknowledged?                                              Comments

Stantec Consulting Services, Inc.

Proposer acknowledged the 15% SBE/SDV participation 
expectation over the life of the project as required by the 
solicitation. The prime is not an approved SBE and 
proposed the engagement of SBE firms Civil Infrastructure 
Associates and Logan Patri Engineering, Inc.

0

BAO SBE Assessment Sheet

BAO Specialist: Evans Cline

Contract Specialist: Evans Cline

Date: 4/5/23

Department Name: Water

RFP/ITB Number: 306252

Project Name:  CEI Services for Bordeaux Hills Tank Reconfiguration (A&E)

 Yes
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